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SPECIFIED ROAD LIST 
 

 

 
ROAD NAME  NUMBER             MILES           CONSTRUCT    RECONSTRUCT 

     

 Lower Poison Creek 481  1.8  -0-  1.8 

 Hazelton Peak 484  3.4  -0-  3.4 

 Dry Poison Circle 485  1.2  -0-  1.2 

 West of George 486  0.3  -0-  0.3 

 Oh-Bla-De-Bla-Da        533322                    0.1                           -0-                        0.1 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

   

 

 

 

 

 

 

 

 

 

 

 MILES CONSTRUCTION  (C):                    0.00 

 

  MILES RECONSTRUCTION (R):               6.8  

 

  PROJECT TOTAL MILES:     6.8 
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1.    SPECIFICATIONS  

 

THE SPECIFICATIONS FOR THIS CONTRACT ARE CONTAINED WITHIN 

THE DOCUMENT “STANDARD SPECIFICATIONS FOR CONSTRUCTION 

OF ROADS AND BRIDGES ON FEDERAL HIGHWAY PROJECTS”, 

DOCUMENT  FP-03 U.S. CUSTOMARY UNITS.  A COPY OF THESE 

SPECIFICATIONS CAN BE OBTAINED FROM THE ENGINEERING 

REPRESENTATIVE. 

 

 

2. SPECIFICATION 201 & 203 SLASH DISPOSAL 
 

CLEARING, UNDER THIS SPECIFICATION, WILL INVOLVE THE 

REMOVAL OF SMALL TREES WHICH HAVE ENCROACHED INTO THE 

DITCH LINE AND ROADWAY.  ALL OF THIS MATERIAL IS 

CONSIDERED NONMERCHANTABLE.  THE TOPS, LIMBS AND STUMPS 

WILL BE DISPOSED OF IN ACCORDANCE WITH SPECIAL PROJECT 

SPECIFICATION 203 METHOD F. 

 

 

3. SPECIFICATION 204 (07) – BORROW SOURCES 
 

THE ENGINEERING REPRESENTATIVE WILL LOCATE A BORROW SOURCE 

WITHIN TWO MILES OF THE PLACEMENT LOCATION. AFTER REMOVAL OF 

THE REQUIRED BORROW THE AREA WILL BE DRESSED TO A 1 ½:1 OR 

FLATTER SLOPE.  THE AREA WILL BE OUTSLOPED TO PROVIDE 

DRAINAGE SO WATER WILL NOT POND. 

 

 

4. SPECIFICATION 204(19) DRAINAGE EXCAVATION – OUTDITCH 

 

 CONSTRUCTION OF 80 LF OF OUTDITCH. OUTDITCH LOCATIONS AS 

SHOWN ON THE CONSTRUCTION PLANS ARE APPROXIMATE AND 

THE EXACT LOCATIONS WILL BE STAKED IN THE FIELD BY AN 

ENGINEERING REPRESENTATIVE.  

 

 

5. SPECIFICATION 204(20) ROLLING DIP LOCATIONS 
 

ROLLING DIP LOCATIONS AS SHOWN ON THE CONSTRUCTION PLANS 

ARE APPROXIMATE AND THE EXACT LOCATIONS WILL BE STAKED 

IN THE FIELD BY AN ENGINEERING REPRESENTATIVE. 

   

 

6. SPECIFICATION 635 – CONSTRUCTION SIGNS 
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 CASE II CONSTRUCTION WARNING SIGNS WILL BE REQUIRED ON  

 THIS PROJECT, SEE DRAWINGS “TEMPORARY TRAFFIC CONTROL” 
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STANDARD SPECIFICATIONS FOR CONSTRUCTION OF 

ROADS AND BRIDGES ON FEDERAL HIGHWAY PROJECTS 
 FP- 03 

 

U.S. CUSTOMARY UNITS 
 

POISON CREEK STEWARDSHIP SALE 
 

SPECIFICATION LIST 
 

 
 

Spec. No. 

 

Title 

 

Road Numbers 

 

 

Special Project 

Specifications 

 

151 

 

MOBILIZATION 

 

ALL ROADS 

 

 

201 

 

CLEARING AND GRUBBING 

 

 

481, 484, 486 

 

          X 

 

204 

 

EXCAVATION AND EMBANKMENT 

 

481, 484, 485 

 

          X 

 

207 

 

EARTHWORK GEOTEXTILES 

 

481 

 

            

 

303 

 

ROAD RECONDITIONING 

 

ALL ROADS 

 

           X 

 

635 

 

TEMPORARY TRAFFIC CONTROL 

 

ALL ROADS 

 

           X 
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SPECIAL SPECIFICATIONS 
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     204.07 Subexcavation…...............................................................................................32 

     204.11 Compaction.…..................................................................................................33 

     204.13 Sloping, Shaping, and Finishing.......................................................................35 
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101 - Terms, Format, and Definitions 
101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 
Delete all references to the TAR (Transportation Acquisition Regulations) in the 

specifications. 

 
101.01_nat_us_01_22_2009 

101.01 Meaning of Terms 
Delete all references to the FAR (Federal Acquisition Regulations) in the specifications. 

 
101.03_nat_us_06_16_2006 

101.03 Abbreviations.  
Add the following to (a) Acronyms: 

AFPA 

MSHA 

NIST 

NESC 

WCLIB 

American Forest and Paper Association 

Mine Safety and Health Administration 

National Institute of Standards and Technology 

National Electrical Safety Code 

West Coast Lumber Inspection Bureau  

.  

Add the following to (b) SI symbols: 

mp Milepost  

ppm Part Per Million 

 
101.04_nat_us_03_29_2007 

 

101.04 Definitions.  
Delete the following definitions and substitute the following: 

Bid Schedule--The Schedule of Items. 

Bridge--No definition. 

Contractor--The individual or legal entity contracting with the Government for 

performance of prescribed work.  In a timber sale contract, the contractor is the 

“purchaser”.   

Culvert--No definition. 

Right-of-Way--A general term denoting (1) the privilege to pass over land in some 

particular line (including easement, lease, permit, or license to occupy, use, or traverse 

public or private lands), or (2) Real property necessary for the project, including 

roadway, buffer areas, access, and drainage areas. 

 

 

 

http://www.nist.gov/
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Add the following: 

Adjustment in Contract Price--“Equitable adjustment,” as used in the Federal 

Acquisition Regulations, or “construction cost adjustment,” as used in the Timber Sale 

Contract, as applicable. 

Change--“Change” means “change order” as used in the Federal Acquisition 

Regulations, or “design change” as used in the Timber Sale Contract. 

Design Quantity--“Design quantity” is a Forest Service method of measurement from 

the FS-96 Forest Service Specifications for the Construction of Roads and Bridges.  

Under these FP specifications this term is replaced by the term “Contract Quantities”.   

Forest Service--The United States of America, acting through the Forest Service, U.S. 

Department of Agriculture. 

Neat Line--A line defining the proposed or specified limits of an excavation or structure. 

Pioneer Road--Temporary construction access built along the route of the project. 

Purchaser--The individual, partnership, joint venture, or corporation contracting with the 

Government under the terms of a Timber Sale Contract and acting independently or 

through agents, employees, or subcontractors. 

Protected Streamcourse--A drainage shown on the plans or timber sale area map that 

requires designated mitigation measures. 

Road Order--An order affecting and controlling traffic on roads under Forest Service 

jurisdiction. Road Orders are issued by a designated Forest Officer under the authorities 

of 36 CFR, part 260. 

Schedule of Items--A schedule in the contract that contains a listing and description of 

construction items, quantities, units of measure, unit price, and amount. 

Utilization Standards--The minimum size and percent soundness of trees described in 

the specifications to determine merchantable timber. 

 

Add Figure 101-1—Illustration of road structure terms: 
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Figure 101-1—Illustration of road structure terms. 

 
101.04_nat_us_11_06_2007 

 

101.04 Definitions.  
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Delete the following definitions: 

Contract Modification 

Day 

Notice to Proceed 

Solicitation 
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102 - Bid, Award, and Execution of Contract 
102.00_nat_us_02_16_2005 

102 Bid, Award, and Execution of Contract 
 

Delete Section 102 in its entirety. 
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103 - Scope of Work 
103.00_nat_us_02_16_2005 

Deletions 
 

Delete all but subsection 103.01 Intent of Contract. 
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104 - Control of Work 
104.00_nat_us_06_16_2006 

Deletions 
 

Delete Sections 104.01, 104.02, and 104.04. 

 
104.03_nat_us_01_22_2009 

104.03 Specifications and Drawings. 

Delete 104.03.   
104.06_nat_us_02_17_2005 

Add the following subsection: 

104.06 Use of Roads by Contractor  
The Contractor is authorized to use roads under the jurisdiction of the Forest Service for 

all activities necessary to complete this contract, subject to the limitations and 

authorizations designated in the Road Order(s) or described in the contract, when such 

use will not damage the roads or national forest resources, and when traffic can be 

accommodated safely. 
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105 - Control of Material 
105.02_nat_us_01_18_2007 

105.02 Material Sources. 
 

105.02(a) Government-provided sources. 
Add the following: 

Comply with the requirements of 30 CFR 56, subparts B and H.  Use all suitable material 

for aggregate regardless of size unless otherwise designated. When required, re-establish 

vegetation in disturbed areas according to section 625. 

 
105.05_nat_us_05_12_2004 

105.05 Use of Material Found in the Work.  
Delete 105.05 (a) and (b) and the last sentence of the second paragraph and substitute the 

following: 

Materials produced or processed from Government lands in excess of the quantities 

required for performance of this contract are the property of the Government. The 

Government is not obligated to make reimbursement for the cost of producing these 

materials. 
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106 - Acceptance of Work 
106.01_nat_us_07_31_2007 

106.01 Conformity with Contract Requirements.   
 
Delete Subsection 106.01 and substitute the following: 
 
References to standard test methods of AASHTO, ASTM, GSA, and other recognized 

standard authorities refer to the methods in effect on the date of solicitation for bids. 

Perform all work to the lines, grades, cross-sections, dimensions, and processes or material 

requirements shown on the plans or specified in the contract. 

Incorporate manufactured materials into the work according to the manufacturer’s 

recommendations or to these specifications, whichever is more strict. 

Plan dimensions and contract specification values are the values to be strived for and 

complied with as the design values from which any deviations are allowed.  Perform work 

and provide material that is uniform in character and reasonably close to the prescribed 

value or within the specified tolerance range.  The purpose of a tolerance range is to 

accommodate occasional minor variations from the median zone that are unavoidable for 

practical reasons. 

When standard manufactured items are specified (such as fence, wire, plates, rolled shapes, 

pipe conduits, etc., that are identified by gauge, unit mass, section dimensions, etc.), the 

identification will be considered to be nominal masses or dimensions.  Unless specific 

contract tolerances are noted, established manufacturing tolerances will be accepted. 

The Government may inspect, sample, or test all work at any time before final acceptance 

of the project.  When the Government tests work, copies of test reports are furnished to the 

Contractor upon request.  Government tests may or may not be performed at the work site.  

If Contractor testing and inspection is verified by the Government, the Contractor’s results 

may be used by the Government to evaluate work for acceptance.  Do not rely on the 

availability of Government test results for process control. 

Acceptable work conforming to the contract will be paid for at the contract unit bid price.  

Four methods of determining conformity and accepting work are described in Subsections 

106.02 to 106.05 inclusive.  The primary method of acceptance is specified in each Section 

of work.  However, work may be rejected at any time it is found by any of the methods not 

to comply with the contract. 

Remove and replace work that does not conform to the contract, or to prevailing industry 

standards where no specific contract requirements are noted, at no cost to the Government. 

 
(a)  Disputing Government test results. If the accuracy of Government test results 

is disputed, promptly inform the CO.  If the dispute is unresolved after 

reasonable steps are taken to resolve the dispute, further evaluation may be 

obtained by written request.  Include a narrative describing the dispute and a 

proposed resolution protocol that addresses the following:  
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(1)  Sampling method;  

(2)  Number of samples; 

(3)  Sample transport; 

(4) Test procedures; 

(5) Testing laboratories;  

(6) Reporting; 

(7)  Estimated time and costs; and  

(8) Validation process.  

 

If the evaluation requires additional sampling or testing be performed, mutually 

agree with the Government on witnessing procedures and on sampling and testing 

by a third party laboratory.  Use a third party laboratory accredited by the AASHTO 

accreditation program.  Provide proof of the laboratory’s accreditation for the test 

procedures to be used.  Do not use the same laboratory that produced the disputed 

Government test results or that produced the test results used as a basis for the 

dispute.   

The CO will review the proposed resolution protocol and may modify it before 

final approval and execution.   

The Government will use the approved resolution protocol test results to determine 

the validity of the disputed testing.  If the Government test results are validated, the 

Contractor will be responsible for all costs associated with developing and 

performing the resolution protocol.  If the Government test results are not validated, 

the Government will be responsible for all costs associated with developing and 

performing the resolution protocol.  If the validity of the Government test results 

cannot be determined, the Contractor and Government will equally share all costs 

associated with developing and carrying out the resolution protocol. 

 

(b)  Alternatives to removing and replacing non-conforming work.  As an 

alternative to removal and replacement, the Contractor may submit a written request 

to: 

(1) Have the work accepted at a reduced price; or 

(2) Be given permission to perform corrective measures to bring the work into 

conformity. 

 
The request must contain supporting rationale and documentation.  Include references 

or data justifying the proposal based on an evaluation of test results, effect on service 

life, value of material or work, quality, aesthetics, and other tangible engineering 

basis.  The CO will determine disposition of the nonconforming work. 

 

 
106.07_nat_us_05_11_2004 
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106.07 Delete  
Delete subsection 106.07. 
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107 - Legal Relations and Responsibility to the Public  
107.05_nat_us_05_11_2004 

107.05 Responsibility for Damage Claims. 
Delete the entire subsection. 

 
107.06_nat_us_06_16_2006 

107.06 Contractor’s Responsibility for Work. 
Delete the following from the first paragraph. 

“except as provided in Subsection 106.07”. 
107.08_nat_us_03_29_2005 

107.08 Sanitation, Health, and Safety 

 

 Delete the entire subsection. 

 
107.09_nat_us_06_16_2006 

107.09 Legal Relationship of the Parties.  
Delete the entire subsection. 
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108 - Prosecution and Progress 
108.00_nat_us_02_16_2005 

108 Delete. 
 

Delete Section 108 in its entirety. 
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109 - Measurement and Payment 
109.00_nat_us_02_17_2005 

109 Deletions 
Delete the following entire subsections:  

109.06 Pricing of Adjustments. 

109.07 Eliminated Work.  

109.08 Progress Payments. 

109.09 Final Payment.  

 
109.02_nat_us_06_16_2006 

109.02 Measurement Terms and Definitions.  
(b) Contract quantity.  

Add the following: 

Contract quantities will be adjusted only when there are errors in the original design of 

15% or more. 

Change the following: 

“(b) Cubic yard” to “(c) Cubic yard”. 

Add the following definition:  

(p) Thousand Board Feet (Mbf). 1,000 board feet based on nominal widths, thickness, 

and extreme usable length of each piece of lumber or timber actually incorporated in the 

job. For glued laminated timber, 1,000 board feet based on actual width, thickness, and 

length of each piece actually incorporated in the job. 
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201 - Clearing and Grubbing 
201.00_nat_us_05_01_2006 

201.02 Delete:  
 

Delete  Tree wound dressing material reference. 

 

201.03 General.  

Delete the last sentence. 

201.04 Clearing.  

Delete the last sentence of (d). 

 
201.01_nat_us_02_18_2005 

201.01 Description 
 

Replace with the following  

 

This work consists of clearing and grubbing within clearing limits and other designated 

areas. 

 
201.04_nat_us_02_22_2005 

201.04 Clearing. (c)  
Delete paragraph (c) and replace with the following: 

(c) In areas outside the excavation, embankment, and slope rounding limits, cut 

stumps to within 12 inches or one-third of the stump diameter of the ground, 

whichever is higher, measured on the side adjacent to the highest ground. For 

timber sales, stump heights will meet the requirements of the Timber Sale 

contract. 

 

201.04 Clearing.  

Delete subsection (d) and replace with the following: 

(d) Do not cut vegetation less than 3 feet tall and less than 3 inches in diameter, 

that is within the clearing limits but beyond the roadway and not in a decking area, 

and that does not interfere with sight distance along the road. 

Add the following: 

(e) Trim branches of remaining trees or shrubs to give a clear height of 14 feet 

above the roadbed unless otherwise indicated.  Trim tree limbs as near flush with 

the trunk as practicable. 

 

(f) Remove brush from log decks.  Deck logs so that logs are piled parallel to one 

another; can be removed by standard log loading equipment; will not damage 

standing trees; will not interfere with drainage, and will not roll. Keep logs in log 

decks free of brush and soil. 
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201.04_nat_us_02_18_2005 

201.04 Clearing.  
Add the following: 

When marked in advance, remove dead trees over 6 inches in diameter measured at 12 

inches above the ground that lean toward the road and are tall enough to reach the 

roadbed.  

 
201.06_nat_us_11_09_2005 

201.06 Disposal 

 

Delete the first sentence of this paragraph and substitute the following: 

Limb and deck logs that meet utilization standards at locations approved by the CO or 

otherwise designated.  Deck logs according to 201.04 (f). 

 
201.06_nat_us_02_18_2005 

201.06 Disposal.  
Delete the first sentence of this subsection and substitute the following: 

Dispose of merchantable timber designated for removal according to the provisions of the 

timber sale contract. 
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203 - Removal of Structures and Obstructions 
203.05_nat_us_02_18_2005 

203.05 Disposing of Material.  
Add the following: 

(e) Windrowing Construction Slash.  Place construction slash outside the roadway in 

neat, compacted windrows approximately parallel to and along the toeline of 

embankment slopes. Do not permit the top of the windrows to extend above subgrade. 

Use construction equipment to matt down all material in a windrow to form a compact 

and uniform pile. Construct breaks of at least 15 feet at least every 200 feet in a windrow. 

Do not place windrows against trees. Obtain approval for pioneer roads.  A pioneer road 

may be constructed to provide an area for placement of windrows, provided the 

excavated material is kept within the clearing limits and does not adversely affect the 

road construction. 

(f) Scattering. Scatter construction slash outside the clearing limits without damaging 

trees. Limb all logs. Place logs and stumps away from trees, positioned so they will not 

roll, and are not on top of one another. Limb and scatter other construction slash to 

reduce slash concentrations. 

(g) Chipping or Grinding. Use an approved chipping machine to grind slash and stumps 

greater than 3 inches in diameter and longer than 3 feet.  Deposit chips or ground woody 

material on embankment slopes or outside the roadway to a loose depth less than 6 

inches. Minor amounts of chips or ground woody material may be permitted within the 

roadway if they are thoroughly mixed with soil and do not form a layer. 

(h) Debris Mat. Use tree limbs, tops, cull logs, split stumps, wood chunks, and other 

debris to form a mat upon which construction equipment is operated. Place stumps upside 

down and blend stumps into the mat. 

(i) Decking Firewood Material. Remove brush from decks.  Limb and deck logs that do 

not meet Utilization Standards according to Subsection 201.04 as directed by the CO. Cut 

logs to lengths less than 30 feet. Ensure that logs stacks are stable and free of brush and 

soil. 

(j) Removal to designated locations.  Remove construction slash to designated 

locations. 

(k) Piling. Pile construction slash in designated areas.  Place and construct piles so that if 

the piles are burned, the burning will not damage remaining trees. Keep piles free of dirt 

from stumps. Cut unmerchantable logs into lengths of less than 20 feet. 

(l) Placing Slash on Embankment Slopes. Place construction slash on completed 

embankment slopes to reduce soil erosion. Place construction slash as flat as practicable 

on the completed slope. Do not place slash closer than 2 feet below subgrade.  Priority for 

use of available slash is for: (1) through fills; (2) insides of curves; and (3) ditch relief 

outlets. 

(m) Hydrological Sensitive Placement. Where required use this method in combination 

with other designated methods to dispose of material to reduce erosion and to aid in re-

vegetation: 
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1. Place windrow segments on contours, wrap in type I geotextile. 

2. Place logs as log erosion barriers on contours. Place logs so that 80% of 

their length is on the ground surface. 

3. Scatter slash on bare or disturbed areas within or outside the clearing limits 

as directed. 

4. Scatter chips or ground woody material on bare or disturbed areas within or 

outside the clearing limits as directed. 

Place stumps in swales or on sites to form planting pockets. Place windrow segments on 

contours, wrap in type I geotextile. 
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635 - Temporary Traffic Control 
635.03_nat_us_05_13_2004 

635.03 General.  
Add the following: 

Install temporary traffic control signs to temporary posts or approved temporary sign 

mounts. 
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SUMMARY OF QUANTITIES 
 

 (POISON CREEK STEWARDSHIP) 

 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 

151(01) 

 

Mobilization 

 

Lump 

Sum 

 

1 

 

$1,480 

 

$1,480 

 

 

201(03) 

 

Clearing and grubbing, disposal of  tops and limbs  F , 

 logs  F , stumps  F  

 

Mile 

 

3.3 

 

$870 

 

$2,871 

 

204(07) 

 

Select borrow, compaction method C , finishing method  dozer finish  

 

Cubic 

Yard 

 

242 

 

$20.70 

 

$5,009 

 

204(19) 

 

Drainage excavation, type  Outditch  . 

 

Lineal 

Foot 

 

80 

 

$2.30 

 

$184 

 

204(20) 

 

Drainage excavation, type  Rolling Dip  

 

Each 

 

1 

 

$220 

 

$220 

 

207(01) 

 

Earthwork GeoTextiles, type Geofabric 

 

Square 

Yard 

 

85 

 

$3.60 

 

$306 

 

303(01) 

 

Road reconditioning,   6  inch depth, surfacing   native material , 

compaction method  C  

 

Mile 

 

6.8 

 

$590 

 

$4,012 

 

 

 

    

TOTAL 

 

$14,082 

 

 

 

 

 

 

NOTE:  Payment will be made on actual work performed as described in FP-03 109.01 

unless otherwise noted. 
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SCHEDULE OF ITEMS 
 

 (POISON CREEK STEWARDSHIP) 

LOWER POISON CREEK – ROAD 481 

MP 0.0 TO MP 1.8 

 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 

151(01) 

 

Mobilization 

 

Lump 

Sum 

 

1 

 

$366 

 

$366 

 

 

201(03) 

 

Clearing and grubbing, disposal of tops and limbs  F , 

 logs  F , stumps  F  

 

 

Mile 

 

0.2 

 

$870 

 

$174 

 

204(07) 

 

Select borrow, compaction method C, finishing method dozer finish 

 

Cubic 

Yard 

 

56 

 

$20.70 

 

$1,159 

 

207(01) 

 

Earthwork GeoTextiles, type Geofabric 

 

Square 

Yard 

 

85 

 

$3.60 

 

$306 

 

303(01) 

 

Road reconditioning,   6  inch depth, surfacing   native material , 

compaction method  C  

 

Mile 

 

   1.8 

 

$590 

 

$1,062 

 

 

 

    

TOTAL 

 

$3,067 

 

 

 

NOTE:  Payment will be made on actual work performed as described in FP-03 109.01 

unless otherwise noted. 
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SCHEDULE OF ITEMS 
 

 (POISON CREEK STEWARDSHIP) 
HAZELTON PEAK – ROAD 484 

MP 0.0 TO 3.4 

 

 

 

NOTE:  Payment will be made on actual work performed as described in FP-03 109.01 

unless otherwise noted. 

 

 

 

 

 

 

 

 

 

 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 

151(01) 

 

Mobilization 

 

Lump 

Sum 

 

1 

 

$899 

 

$899 

 

 

201(03) 

 

Clearing and grubbing, disposal of tops and limbs  F , 

 logs  F , stumps  F  

 

 

Mile 

  

3.0 

 

$870 

 

$2,610 

 

204(07) 

 

Select borrow, compaction method C, finishing method dozer finish 

 

Cubic 

Yard 

 

186 

 

     $20.70 

 

$3,850 

 

204(19) 

 

Drainage Excavation, type    Outditch  . 

 

LF 

 

60 

 

   $2.30 

 

$138 

 

204(20) 

 

Drainage excavation, type  Rolling Dip  

 

Each 

 

1 

 

$220 

 

$220 

 

303(01) 

 

Road reconditioning,   6  inch depth, surfacing   native material , 

compaction method  C  

 

Mile 

 

3.4 

 

$590 

 

$2,006 

 

 

 

    

TOTAL 

 

$9,723 
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SCHEDULE OF ITEMS 
 

 (POISON CREEK STEWARDSHIP) 

DRY POISON CIRCLE – ROAD 485 

MP 0.0 TO 1.2 

 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 

151(01) 

 

Mobilization 

 

Lump 

Sum 

 

1 

 

$90 

 

$90 

 

204(19) 

 

Drainage Excavation, type    Outditch  . 

 

LF 

 

20 

 

$2.30 

 

    $46 

 

303(01) 

 

Road reconditioning,   6  inch depth, surfacing   native material , 

compaction method  C  

 

Mile 

 

1.2 

 

$590 

 

$708 

 

 

 

    

TOTAL 

 

$844 

 

 

 

NOTE:  Payment will be made on actual work performed as described in FP-03 109.01 

unless otherwise noted. 
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SCHEDULE OF ITEMS 
 

 (POISON CREEK STEWARDSHIP) 

MUD POISON – ROAD 486 

MP 0.0 TO 0.3 

 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 

151(01) 

 

Mobilization 

 

Lump 

Sum 

 

1 

 

$32 

 

$32 

 

 

201(03) 

 

Clearing and grubbing, disposal of tops and limbs  F , 

 logs  F , stumps  F  

 

 

Mile 

 

0.1 

 

$870 

 

$87 

 

303(01) 

 

Road reconditioning,   6  inch depth, surfacing   native 

material , compaction method  C  

 

Mile 

 

0.3 

 

$590 

 

$177 

 

 

 

    

TOTAL 

 

$296 

 

 

NOTE:  Payment will be made on actual work performed as described in FP-03 109.01 

unless otherwise noted. 
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SCHEDULE OF ITEMS 
 

 (POISON CREEK STEWARDSHIP) 

Oh-Bla-De-Bla-Da – ROAD 533322 

MP 0.0 TO 0.2 

 

 

ITEM 

NO. 

 

DESCRIPTION 

 

PAY 

UNIT 

 

EST. 

QTY. 

 

UNIT 

PRICE 

 

TOTAL 

PRICE 

 

151(01) 

 

Mobilization 

 

Lump 

Sum 

 

1 

 

$93 

 

$93 

 

 

303(01) 

 

Road reconditioning,   6  inch depth, surfacing   native 

material , compaction method  C  

 

Mile 

 

0.1 

 

$590 

 

$59 

 

 

 

    

TOTAL 

 

$152 

 

 

NOTE:  Payment will be made on actual work performed as described in FP-03 109.01 

unless otherwise noted. 
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Use Compaction, Method C; Finishing Method, Dozer Finish. 
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RECONDITIONING 303 
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CONSTRUCTION SIGNS FOR FOREST DEVELOPMENT ROADS 

 

All work shall be done accordance with The Standard Specifications applicable to the Project and 

the “Manual on Uniform Traffic Control Devices for all Classes of Streets and Highways” 

published by the U.S. Department of Transportation, Federal Highway Administration. 

 

Work on the Project shall not be started until all required signs are in place and approved by the 

Engineer. 

 

Where traffic is maintained through or over any part of the Project, the Contractor will be 

required to mark all hazards within the limits of the Project (including connecting roads) with 

well maintained signs. Sign shall be moved, added to, changed or removed as required during the 

progress of construction and removed entirely when the Project is completed.  

 

All signs shall be placed for best visibility and legibility, maintained in good condition and kept 

clean and free of dirt at all times. Contractor and Engineer’s vehicles and equipment must be 

parked so that signs and barricades are visible to approaching traffic at all times.  

 

Locations for control devices are to be approved by the Engineer. In all cases Warning signs are 

to be placed well in advance on the hazard, the distance depending on topography and existing 

approach speeds. Additional markings and any special signs required for the guidance and 

protection of traffic will be placed as required on the Project at the Contractor’s expense. 

 

All signs shall be reflectorized unless otherwise specified on the plans. Signs shall have a screen 

processed black legend and border on orange flexible reflective sheeting, non-exposed lens 

background.  

 

Sing panels furnished by the contactor for use only during construction may be fabricated from 

plywood, aluminum, steel or other suitable material, but shall be stable and durable enough to 

meet other requirements of the Standard. 

 

All material shall be sound and durable. Barricades, signs, symbols and lettering shall be of good 

workmanship. Uneven lettering will not be acceptable. Reflective sheeting shall be of the smooth 

surface type. 

 

Alternate methods of processing sings or the substitution of materials, symbols or other reflecting 

elements for painted symbols will be permitted only after approval of such methods or materials 

by the Engineer in writing. 

 

Signs used as “Temporary Traffic Control” are considered incidental to other pay items and no 

separate payment will be made.  

 

Signs shall be mounted on posts or portable stands approved by the COR. 

 

 

TEMPORARY TRAFFIC CONTROL   635-1 
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     TYP.    EXTRA 

 MILEPOST    SECTION DRAIN. WIDTH (ft)  DESCRIPTION 

 

 0.0                   JCT. WITH ROAD 484 

 

 0.0                  RECON. (A)                                            BEGIN RECONDITIONING 

                   SINGLE LANE, NATIVE  

                   SURFACING 

 

 0.5        JCT. WITH 533322 

 

 0.8 TO 1.0                   CLEARING & GRUBBING 

 

  1.1                    EXISTING WIRE GATE 

 

  1.1        JCT. WITH 482 

 

 1.4        INSTALL WOVEN 

        GEOTEXTILE FABRIC,   

        (50 FT. X 15 FT.) 

         PLACE SELECT BORROW 

  FOR 50 FT. (28 CU. YDS)  

 

 1.6         EXISTING 

 CATTLEGUARD 

 

 1.6        EXISTING CULVERT 

 

 1.6        PLACE SELECT BORROW 

FOR 50 FT. (28 CU. YDS)  

        FOR APPROCHES TO THE  

                    CULVERT 

 

  1.8  END RECONDITIONING   

 

 

 

 

 

 

 

             DEPARTMENT OF AGRICULTURE 

          FOREST SERVICE 

   DESCRIPTION OF WORK                                        BIGHORN NATIONAL FOREST 

 

 

   ROAD NUMBER               481   STANDARD     of 

       DRAWING 
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     TYP.    EXTRA 

 MILEPOST    SECTION DRAIN. WIDTH (ft)  DESCRIPTION 

 

  0.0  RECON. (A)                                            BEGIN RECONDITIONING 

                  SINGLE LANE, NATIVE 

                  SURFACING (DRAINAGE -  

           ROLLING DIPS) 

 

 0.0 TO 1.2                CLEARING & GUBBING 

 

 0.01                 EXISTING CATTLEGUARD 

                                      

  0.8                                           R/D                                              CONSTRUCT ROLLING DIP  

 

  0.8                                                                                                JCT. WITH ROAD 481 

 

  0.9  JCT. WITH ROAD 485                           

                            

  0.9 EXISTING CULVERT 

 

 0.9 PLACE SELECT BORROW 

 FOR 100FT. (56 CU. YDS) 

 

 1.0 JCT. WITH ROAD 486 

 

 1.0 CONSTRUCT OUTDITCH 

                                                                                                       FOR DRAINAGE (20 FT) 

 

 1.5 PLACE SELECT BORROW 

 FOR 30 FT. (18 CU. YDS) 

 

 1.6 TO 3.4 CLEARING & GRUBBING 

 

 1.8 CONSTRUCT OUTDITCH 

 FOR DRAINAGE (20 FT.) 

 

2.5                  PLACE SELECT BORROW 

           FOR 200 FT. (112 CU. YDS.) 

                                      

                                    CONTINUED ON THE NEXT PAGE                                                

     

                     

             DEPARTMENT OF AGRICULTURE 

          FOREST SERVICE 

   DESCRIPTION OF WORK                                        BIGHORN NATIONAL FOREST 

 

 

   ROAD NUMBER               484   STANDARD     of 

       DRAWING 
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     TYP.    EXTRA 

 MILEPOST    SECTION DRAIN. WIDTH (ft)  DESCRIPTION 

 

 3.2 CREATE OUTDITCH 

                  FOR DRAINAGE (20 FT.) 

 

 3.2                  EXISTING CATTLEGUARD 

 

 3.4                  END RECONDITIONING 

                  

             

   

 

 

 

 

 

 

 

 

 

                                     

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

             DEPARTMENT OF AGRICULTURE 

          FOREST SERVICE 

   DESCRIPTION OF WORK                                        BIGHORN NATIONAL FOREST 

 

 

   ROAD NUMBER               484   STANDARD     of 

       DRAWING 
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     TYP.    EXTRA 

 MILEPOST    SECTION DRAIN. WIDTH (ft)  DESCRIPTION 

 

 0.0                  JCT. WITH 484 

 

0.0                   RECON. (A)                                                   BEGIN RECONDITIONING 

                  SINGLE LANE, NATIVE 

                  SURFACING (DRAINAGE -  

           ROLLING DIPS) 

 

  0.4                                                                                                CONSTRUCT OUTDITCH  

            FOR DRAINAGE (20 FT.) 

 

 0.5                   JCT. WITH ROAD 533322 

 

 0.5                   EXISTING FORD 

 

 0.8                   JCT. WITH ROAD 533324 

  

 1.2                   CONSTRUCT ROLLING 

            DIP AND SEDIMENT 

                   TRAP 

 

  1.2                   END RECONDITIONING 

    

     

     

 

 

 

 

 

 

 

 

 

  

 

 

             DEPARTMENT OF AGRICULTURE 

          FOREST SERVICE 

   DESCRIPTION OF WORK                                        BIGHORN NATIONAL FOREST 

 

 

   ROAD NUMBER              485   STANDARD     of 

       DRAWING 
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     TYP.    EXTRA 

 MILEPOST    SECTION DRAIN. WIDTH (ft)  DESCRIPTION 

 

 0.0                  JCT. WITH ROAD 484 

 

 0.0                  RECON. (A)                                                         BEGIN RECONDITIONING 

                  SINGLE LANE, NATIVE 

                  SURFACING (DRAINAGE -  

           ROLLING DIPS) 

 

 0.0 TO 0.1                 CLEARING & GRUBBING 

 

  0.15                  JCT. WITH ROAD 533325 

 

  0.2                                                                                                EXISTING CATTLEGUARD 

                                       

  0.3                           END RECONDITIONING 

     

    

    

   

   

 

       

   

   

 

      

 

 

 

 

 

 

 

 

 

 

 

             DEPARTMENT OF AGRICULTURE 

          FOREST SERVICE 

   DESCRIPTION OF WORK                                        BIGHORN NATIONAL FOREST 

 

 

   ROAD NUMBER             486    STANDARD     of 
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     TYP.    EXTRA 

 MILEPOST    SECTION DRAIN. WIDTH (ft)  DESCRIPTION 

 

 0.0                  JCT. WITH ROAD 481 

 

 0.0                  RECON. (A)                                                   BEGIN RECONDITIONING 

                  SINGLE LANE, NATIVE  

                  SURFACING 

 

 0.1                         END RECONDITIONING  

                    

                    

                     

  

                                                       

   

                                    

    

    

   

   

 

       

   

 

   

 

      

 

 

 

 

 

 

 

 

 

 

 

             DEPARTMENT OF AGRICULTURE 

          FOREST SERVICE 

   DESCRIPTION OF WORK                                        BIGHORN NATIONAL FOREST 

 

 

   ROAD NUMBER            533322    STANDARD     of 

  

 

 


